

FED. ROAD DIST. NO.	STATE	FED. AID PROJ. NO.	SHEET NO.	TOTAL SHEETS
3	COLO.	4(4)	1	

AWP 2005

COLORADO STATE HIGHWAY DEPARTMENT

CONVENTIONAL SIGNS

INDEX OF SHEETS


1. TITLE SHEET
2. TYPICAL SECTION AND SUMMARY OF QUANTITIES
3. STANDARD METHODS FOR SUPERELEVATION AND WIDENING OF CURVES M-1-B
4. TYPICAL SIDE APPROACH ROADS - ROADWAY CONSTRUCTION TRAFFIC SIGNS M-2-B
- 5-7 PLAN AND PROFILE SHEETS (Original A.W.P. 2005 Sta 795+00 to 875+00)

PLAN AND PROFILE OF PROPOSED FEDERAL AID PROJECT NO. ~~4(4)~~ AWP 2005 STATE HIGHWAY NO. 13 GARFIELD & RIO BLANCO COUNTIES

SCALES

ON PLAN, 1 IN. = 100 FT.
ON PROFILE 1 IN. = 100 FT. HORIZONTAL
1 IN. = 10 FT. VERTICAL

GRADE LINE ON PROFILE IS SHOWN AS GRADE OF FINISHED ROAD
GROSS LENGTH OF PROJECT 76,524.4 FT. = 14.493 MI.
NET LENGTH OF PROJECT 76,339.1 FT. = 14.458 MI.



RECOMMENDED FOR APPROVAL

[Signature]
ASSISTANT ENGINEER
DATE 8/19/40

APPROVED

Chas. Vail
STATE HIGHWAY ENGINEER
DATE

RECOMMENDED FOR APPROVAL

DISTRICT ENGINEER
PUBLIC ROADS ADMINISTRATION
FEDERAL WORKS AGENCY

RECOMMENDED FOR APPROVAL

CHIEF, WESTERN REGION
PUBLIC ROADS ADMINISTRATION
FEDERAL WORKS AGENCY

APPROVED

COMMISSIONER
PUBLIC ROADS ADMINISTRATION
FEDERAL WORKS AGENCY



S.W. 4 Sec. 15

N.W. 4 Sec. 15

FED. ROAD DIST. NO.	STATE	A.W. PROJ. NO.	SHEET NO.	TOTAL SHEETS
3	COLO.	2005	14	
		F.A.P. 4(4)	7	



PLAN	DATE	BY	CHECKED	DATE	BY
SURVEYED	7-16	H. H. H. H.			
PLOTTED	7-16	H. H. H. H.			
RT. OF WAY CHECKED	8-16	H. H. H. H.			
STRUCTURES					
NO.					

PROFILE	DATE	BY	CHECKED	DATE	BY
SURVEYED	7-16	H. H. H. H.			
PLOTTED	7-16	H. H. H. H.			
GRADES CHECKED	8-16	H. H. H. H.			
NO.					



DATE	BY	REVISION
7-21-05	ALP	1. Initial Design
8-1-05	ALP	2. Final Design
8-1-05	ALP	3. Final Design
8-1-05	ALP	4. Final Design
8-1-05	ALP	5. Final Design
8-1-05	ALP	6. Final Design
8-1-05	ALP	7. Final Design
8-1-05	ALP	8. Final Design
8-1-05	ALP	9. Final Design
8-1-05	ALP	10. Final Design
8-1-05	ALP	11. Final Design
8-1-05	ALP	12. Final Design
8-1-05	ALP	13. Final Design
8-1-05	ALP	14. Final Design
8-1-05	ALP	15. Final Design
8-1-05	ALP	16. Final Design
8-1-05	ALP	17. Final Design
8-1-05	ALP	18. Final Design
8-1-05	ALP	19. Final Design
8-1-05	ALP	20. Final Design
8-1-05	ALP	21. Final Design
8-1-05	ALP	22. Final Design
8-1-05	ALP	23. Final Design
8-1-05	ALP	24. Final Design
8-1-05	ALP	25. Final Design
8-1-05	ALP	26. Final Design
8-1-05	ALP	27. Final Design
8-1-05	ALP	28. Final Design
8-1-05	ALP	29. Final Design
8-1-05	ALP	30. Final Design
8-1-05	ALP	31. Final Design
8-1-05	ALP	32. Final Design
8-1-05	ALP	33. Final Design
8-1-05	ALP	34. Final Design
8-1-05	ALP	35. Final Design
8-1-05	ALP	36. Final Design
8-1-05	ALP	37. Final Design
8-1-05	ALP	38. Final Design
8-1-05	ALP	39. Final Design
8-1-05	ALP	40. Final Design
8-1-05	ALP	41. Final Design
8-1-05	ALP	42. Final Design
8-1-05	ALP	43. Final Design
8-1-05	ALP	44. Final Design
8-1-05	ALP	45. Final Design
8-1-05	ALP	46. Final Design
8-1-05	ALP	47. Final Design
8-1-05	ALP	48. Final Design
8-1-05	ALP	49. Final Design
8-1-05	ALP	50. Final Design
8-1-05	ALP	51. Final Design
8-1-05	ALP	52. Final Design
8-1-05	ALP	53. Final Design
8-1-05	ALP	54. Final Design
8-1-05	ALP	55. Final Design
8-1-05	ALP	56. Final Design
8-1-05	ALP	57. Final Design
8-1-05	ALP	58. Final Design
8-1-05	ALP	59. Final Design
8-1-05	ALP	60. Final Design
8-1-05	ALP	61. Final Design
8-1-05	ALP	62. Final Design
8-1-05	ALP	63. Final Design
8-1-05	ALP	64. Final Design
8-1-05	ALP	65. Final Design
8-1-05	ALP	66. Final Design
8-1-05	ALP	67. Final Design
8-1-05	ALP	68. Final Design
8-1-05	ALP	69. Final Design
8-1-05	ALP	70. Final Design
8-1-05	ALP	71. Final Design
8-1-05	ALP	72. Final Design
8-1-05	ALP	73. Final Design
8-1-05	ALP	74. Final Design
8-1-05	ALP	75. Final Design
8-1-05	ALP	76. Final Design
8-1-05	ALP	77. Final Design
8-1-05	ALP	78. Final Design
8-1-05	ALP	79. Final Design
8-1-05	ALP	80. Final Design
8-1-05	ALP	81. Final Design
8-1-05	ALP	82. Final Design
8-1-05	ALP	83. Final Design
8-1-05	ALP	84. Final Design
8-1-05	ALP	85. Final Design
8-1-05	ALP	86. Final Design
8-1-05	ALP	87. Final Design
8-1-05	ALP	88. Final Design
8-1-05	ALP	89. Final Design
8-1-05	ALP	90. Final Design
8-1-05	ALP	91. Final Design
8-1-05	ALP	92. Final Design
8-1-05	ALP	93. Final Design
8-1-05	ALP	94. Final Design
8-1-05	ALP	95. Final Design
8-1-05	ALP	96. Final Design
8-1-05	ALP	97. Final Design
8-1-05	ALP	98. Final Design
8-1-05	ALP	99. Final Design
8-1-05	ALP	100. Final Design

DATE	BY	REVISION
7-21-05	ALP	1. Initial Design
8-1-05	ALP	2. Final Design
8-1-05	ALP	3. Final Design
8-1-05	ALP	4. Final Design
8-1-05	ALP	5. Final Design
8-1-05	ALP	6. Final Design
8-1-05	ALP	7. Final Design
8-1-05	ALP	8. Final Design
8-1-05	ALP	9. Final Design
8-1-05	ALP	10. Final Design
8-1-05	ALP	11. Final Design
8-1-05	ALP	12. Final Design
8-1-05	ALP	13. Final Design
8-1-05	ALP	14. Final Design
8-1-05	ALP	15. Final Design
8-1-05	ALP	16. Final Design
8-1-05	ALP	17. Final Design
8-1-05	ALP	18. Final Design
8-1-05	ALP	19. Final Design
8-1-05	ALP	20. Final Design
8-1-05	ALP	21. Final Design
8-1-05	ALP	22. Final Design
8-1-05	ALP	23. Final Design
8-1-05	ALP	24. Final Design
8-1-05	ALP	25. Final Design
8-1-05	ALP	26. Final Design
8-1-05	ALP	27. Final Design
8-1-05	ALP	28. Final Design
8-1-05	ALP	29. Final Design
8-1-05	ALP	30. Final Design
8-1-05	ALP	31. Final Design
8-1-05	ALP	32. Final Design
8-1-05	ALP	33. Final Design
8-1-05	ALP	34. Final Design
8-1-05	ALP	35. Final Design
8-1-05	ALP	36. Final Design
8-1-05	ALP	37. Final Design
8-1-05	ALP	38. Final Design
8-1-05	ALP	39. Final Design
8-1-05	ALP	40. Final Design
8-1-05	ALP	41. Final Design
8-1-05	ALP	42. Final Design
8-1-05	ALP	43. Final Design
8-1-05	ALP	44. Final Design
8-1-05	ALP	45. Final Design
8-1-05	ALP	46. Final Design
8-1-05	ALP	47. Final Design
8-1-05	ALP	48. Final Design
8-1-05	ALP	49. Final Design
8-1-05	ALP	50. Final Design
8-1-05	ALP	51. Final Design
8-1-05	ALP	52. Final Design
8-1-05	ALP	53. Final Design
8-1-05	ALP	54. Final Design
8-1-05	ALP	55. Final Design
8-1-05	ALP	56. Final Design
8-1-05	ALP	57. Final Design
8-1-05	ALP	58. Final Design
8-1-05	ALP	59. Final Design
8-1-05	ALP	60. Final Design
8-1-05	ALP	61. Final Design
8-1-05	ALP	62. Final Design
8-1-05	ALP	63. Final Design
8-1-05	ALP	64. Final Design
8-1-05	ALP	65. Final Design
8-1-05	ALP	66. Final Design
8-1-05	ALP	67. Final Design
8-1-05	ALP	68. Final Design
8-1-05	ALP	69. Final Design
8-1-05	ALP	70. Final Design
8-1-05	ALP	71. Final Design
8-1-05	ALP	72. Final Design
8-1-05	ALP	73. Final Design
8-1-05	ALP	74. Final Design
8-1-05	ALP	75. Final Design
8-1-05	ALP	76. Final Design
8-1-05	ALP	77. Final Design
8-1-05	ALP	78. Final Design
8-1-05	ALP	79. Final Design
8-1-05	ALP	80. Final Design
8-1-05	ALP	81. Final Design
8-1-05	ALP	82. Final Design
8-1-05	ALP	83. Final Design
8-1-05	ALP	84. Final Design
8-1-05	ALP	85. Final Design
8-1-05	ALP	86. Final Design
8-1-05	ALP	87. Final Design
8-1-05	ALP	88. Final Design
8-1-05	ALP	89. Final Design
8-1-05	ALP	90. Final Design
8-1-05	ALP	91. Final Design
8-1-05	ALP	92. Final Design
8-1-05	ALP	93. Final Design
8-1-05	ALP	94. Final Design
8-1-05	ALP	95. Final Design
8-1-05	ALP	96. Final Design
8-1-05	ALP	97. Final Design
8-1-05	ALP	98. Final Design
8-1-05	ALP	99. Final Design
8-1-05	ALP	100. Final Design



PLAN	DATE	BY	CHECKED	DATE
NO.	5-26	W. H. H. H.	W. H. H. H.	5-26
NO.	5-26	W. H. H. H.	W. H. H. H.	5-26
NO.	5-26	W. H. H. H.	W. H. H. H.	5-26

PROFILE	DATE	BY	CHECKED	DATE
NO.	5-26	W. H. H. H.	W. H. H. H.	5-26
NO.	5-26	W. H. H. H.	W. H. H. H.	5-26
NO.	5-26	W. H. H. H.	W. H. H. H.	5-26

