FED. ROAD DIST. NO.	STATE	FED. AID PROJ. NO.	SHEET NO.	TOTAL SHEETS
3	COLO.	N.R.H.263G	1	

COLORADO
STATE HIGHWAY DEPARTMENT

PLAN AND PROFILE OF PROPOSED
FEDERAL AID PROJECT N.R.H.263G
STATE HIGHWAY NO. 10
ALAMOSA COUNTY

INDEX OF SHEETS

SHEET		
1	TITLE SHEET	
2	TYPICAL SECTION AND SUMMARY	
3	STANDARD SUPERELEVATION METHODS	M-1-A
4	" CONCRETE STRUCTURE	M-125-A
5	SPEC. 50" V-MESH WIRE FENCE	
6	STAND WIRE FENCES & MARKER POSTS	M-24-F
7	SPECIAL 6'x2' CONC. BOX CULV.	M-104-D (SPEC REV.)
8	STANDARD CATTLE GUARD	M-16-A
9-13	PLAN & PROFILE	
14-26	CROSS SECTIONS	

SCALES

ON PLAN, 1 IN. = 100 FT.

ON PROFILE { 1 IN. = 100 FT. HORIZONTAL
1 IN. = 10 FT. VERTICAL

GRADE LINE ON PROFILE IS SHOWN AS GRADE OF FINISHED ROAD

GROSS LENGTH OF PROJECT } 16,391.0 FT. = 3.104 Mi.
NET LENGTH OF PROJECT }



Scale 1 inch = 1 Mile

CONVENTIONAL SIGNS

- CENTER LINE OF SURVEY — 625 —
- RIGHT OF WAY LINE
- TOWNSHIP LINE
- SECTION LINE
- ONE-QUARTER SECTION LINE
- RAILROADS
- BARBED WIRE FENCES
- POLE LINES

RECOMMENDED FOR APPROVAL 7/7/35
[signature]
ASSISTANT ENGINEER

APPROVED
[signature]
STATE HIGHWAY ENGINEER

RECOMMENDED FOR APPROVAL
[redacted]
DIST. ENG. BUREAU PUBLIC ROADS

RECOMMENDED FOR APPROVAL
[redacted]
CHIEF ENG. BUREAU PUBLIC ROADS

APPROVED
[redacted]
DIRECTOR BUREAU PUBLIC ROADS

FED. ROAD DIST. NO.	STATE	FED. AID PROJ. NO.	
6	COLO.	[illegible]	6

Rev. 8-7-33 A.J.S.

NOTE: Fencing, Gates and R.O.W. Markers required are tabulated on Sheet No. 2
Pole lines encroaching on the R.O.W. are to be moved by owners.

N

N.E. 1/4 SECTION 7, T. 37 N., R. 11 E., N.M.P.M.

Sta. 1705+00 - 18"x 62' C.M.P. Culvert, in place.

Sta. 1714+10 - Remove 15" C.M.P. Culv. Reqd 18"x 70' C.M.P. Culvert.

Gate reqd

Gate reqd

1700

1705

1710

1715

60'

60'

Barbed Wire Fence ℄

N. 89° 59' W.

Sta. 1704+00 Reqd Project Marker.

P.I. 1700+71.5
Δ = 0°10'P

STA. 1704+00
END OF F.A.P. 263 SECTION F
BEGINNING OF
F.A.P. NO. 263 SECTION G

SE. 1/4 SECTION 6, T. 37 N., R. 11 E., N.M.P.M.

100' V.C.

3410

3419

3422

0.0%

+0.84%

F.L. 29

3400 P.I.

Unclass. Exc. ← 840 → 1496 → 19
Emb. ±15% ← 1140 → 1496 → 23
Borrow ← 700 → 26
Sta. yds. O.H. ← 1330 → 10
Yd. Mi. O.H.
Borrow Source ← Wid. Cuts 1707 - 1713 →

Widened Cuts - 1711 - 1719

1700 1705 1710 1715

PLATE 1 - PLAN-PROFILE O. P. R. & B. C. STANDARD
HEUFFEL & ESSER CO., NEW YORK

PLAN
SURVEYED
PLOTTED
NOTE BOOK
NO.
ALIGNMENT CHECKED
LEVELS CHECKED

PROFILE
SURVEYED
PLOTTED
NOTE BOOK
NO.
ALIGNMENT CHECKED
LEVELS CHECKED
STRUCTURE NOTATIONS CHECKED

BY
DATE

N.E. ¼, SECTION 7, T.37N., R.11E., N.M.P.M.

N.W. ¼, SECTION 7, T.37N., R.11E., N.M.P.M.

Cont. Section

FED. ROAD DIV. NO.	STATE	PROJ. NO.
3	Colo.	F.S. 257

Rev. 8-7-33 A.J.S.

P.I. 1726+55

Barbed Wire

1715 1720 1725 1730 1735 1740 1745

N.89°59'W. N.87°39'W.

Gate Reqd.

Sta. 1724+50–Reqd. 18"x30' C.M.P. Side Drain and 40 cu. yds. of Embankment for Approach.

P.C. 1725+39

Δ=2°20'R
D=1°00'
R=5730
T=116.9
L=233.9

P.T. 1727+72

Sta. 1746+00–Reqd. 18"x28' Con. Metal Culvert Pipe, 60 cu. yd. Excavation for Outlet.

S.E. ¼, SECTION 6, T.37N., R.11E., N.M.P.M.

S.W. ¼, SECTION 6, T.37N., R.11E., N.M.P.M.

Clearing & Grubbing Required. Sta. 1737–1835 – Light Sage and Chico Brush.

+0.24% -0.02% 0.0% -0.14%

100' V.C. 200' V.C.

Unclass. Exc. 2983 3098

Embankment 2983 3098

Borrow

Widening Cuts 40 20 410 400

Vert. Int. 1'

N.W. ¼, SECTION 7, T.37N., R.11E., N.M.P.M.

Sta. 1750+30–Reqd. 18"x34' Con. Metal Pipe Culvert to Replace Wooden Box Culvert. Gate Reqd.

Collection Ditch

P.C. 1750+78

Δ=23°56'
D=1°00'
R=5730
T=121.3
L=243.9

Evaporation Ditch

RANGE 11 EAST

RANGE 10 EAST

Sta. 1752+60–Reqd. 60 cu. yds. of Embankment for Road Approach and Cattle Guard on Left.

P.T. 1753+21

Sta. 1756+00–Reqd. 18"x58' Con. Metal Pipe Culvert, 20 cu. yd. Excavation for Outlet.

N.E. ¼, SECTION 12, T.37N., R.10E., N.M.P.M.

NOTE: 3 Iron Posts to be set in gate opening on Lt. Sta. 1774+05. Cost of work to be included in price bid for "50-inch V-mesh Wire Fence"

GOLF COURSE

Sta. 1765+70–Reqd. 15"x30' Con. Metal Pipe Side Drain, 50 cu. yd. Embankment for Road Approach.

Sta. 1771+00–Reqd. 18"x52' Con. Metal Pipe Culvert, 90 cu. yd. Excavation for Outlet

Sta. 1774+05–Reqd. 18"x40' Con. Metal Pipe Side Drain

Gate Reqd.

Barbed Wire 2 Hog Wire

1750 1755 1760 1765 1770 1775

N.87°39'W. S.89°05'W.

Sta. 1752+30–Reqd. 100 cu. yd. Embankment for Road Approaches.

Sta. 1774+00–Reqd. 18"x30' Con. Metal Pipe Side Drain. 30 cu. yd. Embank. for Approach.

S.W. ¼, SECTION 6, T.37N., R.11E., N.M.P.M.

S.E. ¼, SECTION 1, T.37N., R.10E., N.M.P.M.

Clearing & Grubbing Required. Sta. 1737–1835 – Light Sage and Chico Brush.

+0.39% +0.25% +0.19% 0.0%

100' V.C. 200' V.C.

Unclass. Exc. 2524 1243 960

Embankment 2524 1258 1860

Borrow 1015

Widening Cuts 360 360 30 70 80

Vert. Int. 1'

Widening Cuts Starts to be Staked

PLATE 2—PLAN-PROFILE

KELLOGG & KERR CO., NEW YORK

N.E.¼, SECTION 12, T.37N., R.10E., N.M.P.M.

N.W.¼, SECTION 12, T.37N., R.10E., N.M.P.M.

HANPETERS SUBDIVISION No. 1

NOTE: Sta. 1780+00 and Sta. 1784+00 3 Iron Posts to be set in gate openings on Left. Cost of work to be included in price bid for "50-inch V-mesh Wire Fence"

Sta. 1784+00 - Regd. 15"x20' Cor. Metal Pipe Side Drain

Sta. 1790+60 - Regd. 15"x90' Cor. Metal Pipe Side Drain, 50 cu.yd. Embankment for Road Approach. Ornamental Gate and Cattle Guard to be Moved and Reset.

Sta. 1790+00 - Regd. 15"x60' Cor. Metal Pipe Culvert

Sta. 1789+75 - Regd. Remove 35m Wood Fence

Sta. 1794+50 - Regd. 15"x 26' C.M.P. Side Drain and 40 cu.yds. of Embankment for Road Approach

Sta. 1796+30 - Regd. 12"x 30' Cor. Metal Pipe Side Drain, 30 cu.yd. Embankment for Road Approach.

Sta. 1796+50 to 1805+90 - Regd. 100 cu.yd. Excavation for Ditch Change.

Sta. 1800+85 - Regd. 18"x 24' C.M.P. Side Drain in Residence Approach and Culvert in Ditch, 15"x 30' C.M.P. Side Drain, 30 cu.yd. Embankment for Road Approach.

Sta. 1801+60 - Regd. 18" x 40' C.M.P. Side Drain in Residence Approach and Culvert in Ditch, 15"x 30' C.M.P. Side Drain, 30 cu.yd. Embankment for Road Approach.

Sta. 1805+35 - Regd. 18"x 60' Cor. Metal Pipe Culvert to Replace 12" C.M.P.

Sta. 1790+50 to 1798+90 - Regd. 150 cu.yd. Excavation for Ditch Change.

Barbed Wire

Chicken Ho.

Gate Regd.

Ft. 1805+35 Δ 100°52'

S.89°55'W.

Clearing & Grubbing Required:
Sta. 1797-1858 - Light Sage and Chico Brush

CALLBREATHS BLANCH GARDEN SUBDIVISION

FREELOVES SUBDIVISION

S.E.¼, SECTION 1, T.37N., R.10E., N.M.P.M.

S.W.¼, SECTION 1, T.37N., R.10E., N.M.P.M.

S.E.¼, S.E.¼, SECTION 2, T.37N., R.10E., N.M.P.M.

Rev. 8-8-33 A.J.S.

PLAN — SURVEYED, PLOTTED, NOTE BOOK CHECKED, NO. 3522, RT. OF WAY CHECKED, S.B.L., Aug. 36

PROFILE — SURVEYED, PLOTTED, NOTE BOOK CHECKED, NO. 3522, GRADE CHECKED, STRUCTURE NOTE HAS CHKD., S.B.L., Aug. 36

7550
7540
7530
7520

-0.02%
+0.08%

Ft. 1783
Ft. 1795

Widened Cuts 1780-1785
Widened Cuts 1771-1780
Widened Cuts 1721-1730-1801-1810

1780 1785 1790 1795 1800 1805

PLATE 1—PLAN-PROFILE O. P. R. & R. E. STANDARD
REUFFEL & ESSER CO., NEW YORK.

N.W.¼, N.E.¼, SECTION 11, T.37N., R.10E., N.M.P.M.

N.W.¼, SECTION 11, T.37N., R.10E., N.M.P.M.

EAST ALBUQUERQUE CITY LIMIT

SAN LUIS AVE.

SEVENTH ST.

SIXTH ST.

D. & R.G.W.R.R.

GODFREY'S ADDITION SUBDIVISION

SANTA FE AVE.

Sta. 1815+00-Reqd. 200 cu.yd. of Excavation for Ditch Change

Sta. 1815+00-Reqd. 18"x62' Cor. Metal Pipe Culvert.

Sta. 1817+10, Reqd. 15"x 30' C.M.P. Side Drain and 50 Ca. Yds. for Approach on Rt.

Sta. 1818+65-Reqd. 15"x 30' Cor. Metal Pipe Side Drain, 50 cu.yd. Embankment for Approach.

Sta. 1820+35-Reqd. 15"x 70' Cor. Metal Pipe Side Drain, 50 cu.yd. Embankment for Road Approach.

Sta. 1822+60-Reqd. 15"x 70' Cor. Metal Pipe Side Drain, 50 cu.yd. Embankment for Road Approach.

Sta. 1824+10-Reqd. Fence and Fence Gate Guard.

Sta. 1824+00-1" Hdtr. Pipe to be 10.81' below road ditches.

Sta. 1826+35-Reqd. 15"x 30' Cor. Metal Pipe Side Drain, 50 cu.yd. Embankment for Road Approach.

Sta. 1827+10-Reqd. 15"x 30' C.M.P. Side Drain and 50 Cu.Yds. of Embank. for Approach.

Sta. 1828+25-Reqd. 4'-1"x 6'-1" x 60.0' Concrete Slab Culvert.

Sta. 1831+40-Reqd. 18"x 60' Cor. Metal Pipe Culvert.

Sta. 1831+25-Reqd. 15"x 30' Cor. Metal Pipe Side Drain, 50 cu.yd. Embankment for Approach.

Sta. 1834+10-Reqd. 3-15"x 30' Cor. Metal Pipe Side Drains, 100 cu.yd. Embankment for Road Approaches.

Sta. 1833+40-Reqd. Fence and Fence Gate Guard.

Sta. 1830+60-Reqd. 15"x 60' Cor. Metal Pipe Side Drain, Embankment for Approaches, Fence to be Removed and Reset.

Sta. 1831+00-Reqd. 50 cu.yd. Embank. for Approach.

Sta. 1832+09 P.I. Δ = 00°16' L

Sta. 1833+25-Reqd. 50 cu.yd. Embank. for Approach.

Sta. 1836+00-Reqd. 24"x 74' C.M.P. Culvert.

Sta. 1836+15-Reqd. 24"x 30' C.M.P. Side Irrig. ditch.

Sta. 1837+00-Reqd. 50 cu.yd. Embankment for Approach.

Sta. 1838+40-Reqd. 15"x 60' Cor. Metal Pipe Side Drain, 50 cu.yd. Embankment for Road Approach.

Sta. 1839+55-Reqd. 24"x 62' Cor. Reqd. Pipe Culvert, 20 Feet Long, 50 cu.yd. C.M.P. Embankment for Approach.

Sta. 1836+15-Reqd. 24"x 62' Cor. Reqd. Pipe Culvert, 20 Feet Long, 50 cu.yd. C.M.P. Embankment for Approach.

Sta. 1838+55-Reqd. 24"x 62' Cor. Reqd. Pipe Culvert, 20 Feet Long, 50 cu.yd. C.M.P. Embankment for Approach.

Sta. 1837+00-Reqd. 50 cu.yd. Embankment for Approach.

Barbed Wire, Hog Wire, Gate Reqd., Fence Gate Reqd., Cattle Guard to Remain in Place, Fence to be Removed and Reset, Fence to be Removed, Fence to be Removed and Reset, Fence Gate Guard to be Removed and Reset, Fence Gate Guard to be Removed, Fence Gate Guard to be Removed and Reset, Fence Gate Guard to be Removed and Reset, Fence Gate Guard to be Removed and Reset

EAST ALAMOSA

ALAMOSA

COSTILLA BOULEVARD

PARK PLACE

FIRST STREET (OPEN)

SECOND ST. (OPEN)

THIRD ST. (NOT OPEN)

FOURTH ST.

FIFTH ST.

SAN LUIS AVE.

SANTA FE AVE.

BROADWAY

N.W. 1/4 SECTION 11
T.37 N., R.10 E., N.M.P.M.

N.E. 1/4 SECTION 10
T.37 N., R.10 E., N.M.P.M.

S.E. 1/4, S.W. 1/4, SECTION 2
T.37 N., R.10 E., N.M.P.M.

S.W. 1/4, S.W. 1/4, SECTION 2
T.37 N., R.10 E., N.M.P.M.

S.E. 1/4 SECTION 3
T.37 N., R.10 E., N.M.P.M.

NOTE: Rubbish & Debris near Sta. 1848 shall be removed from R.O.W. and cost thereof included in lump sum bid for "Clearing & Grubbing the Entire Project."

Sta. 1841+10 — Reqd. 24" x 74' Corr. Metal Pipe Culvert to Replace 18" x 30" C.M.P.

Sta. 1851+00 — Move Building off R.O.W. Bldg. to be restored by State Forces without Federal Aid

Sta. 1853+60 — Reqd. 100 cu. yds. Embankment for Road Approach

Sta. 1856 to 1857 — Move cabin and Filling Station off R.O.W. Buildings to be restored by State Forces without Federal Aid.

Sta. 1857+00 — Reqd. 300 cu. yds. of Embankment to fill ground for Filling Station Removal.

Sta. 1858+50 — Reqd. 200 cu. yds. Embankment for Road Approach on Right

Sta. 1867+91 — Road Marker

STA. 1867+91.0
END OF F.A.P. NO. 263-G
BEGINNING OF F.A.P. 262-B

Sta. 1867+20 Gas Pumps to be removed from R.O.W. by State Forces without Federal Aid

Clearing & Grubbing Required:
Sta. 1704 to 1856 Light Sage and Chico brush. Remove all trash and debris.

Cottage Camp

Filling Station

Auto Shop

Store

Pump

Trees

Wooden Fence

Walk Gate

Drive Gate

4 Frame Gets

Pond

Irrig. Ditch

TO LAGUNA AND SALIDA

RIO GRANDE DEL NORTE

D = 10°
Δ = 48°38'
T = 255.9
L = 486.3
L.C. = 471.6
R = 573.0'

P.C. 1854+68.1

P.T. 1859+74.5

S.40°06'W.

N.89°14'W.

S.88°44'W.

Hog Wire

Slough

Sec. Cor. 12

Sec. Cor. 11

Rev. 8-8-33 A.L.

1840 1845 1850 1855 1860 1865

7550
7540
7530

-1.07%
+0.22%
-0.73%
+0.47%
+0.61%

200' V.C.
100' V.C.

Pit approximately 250 ft. south of Sta. 1842

PLATE 1 — PLAN-PROFILE, U. S. B. R. E. STANDARD
KAUFFEL & ESSER CO., N.Y.

s to 1812+00, 1826+80, 1881+25	5.1					34							" " 8 " "
	13.3					50	74	4.5					" " 8 " "
	38.8						62	4.5					" " 8 & 16 " "
	13.9						30						" " 8 & 16 " "
	13.2												" " 8 " "
	22.5	12.7					74	4.3					" " 8 & 16 " "
									4		1	See pg. 13 Misc. Notes	
	488.1	109.2	102.0		10052	56	56	40	390	2	1	2	

4+05 were not required and were turned over to Maint. Div. "9" at Alamosa.
and.

1 LT

	Side	Remove Lin Ft.	Build Lin. Ft. B. Wire	Com. Wire	50" V Ditch
96+15	L.H.			401	
00+70	L.H.		425		
05+35	L.H.		421		
18+60	L.H.		1325		
31+60	L.H.			1248	
36+30	L.H.			403	
44+00	L.H.		680		
50+40	L.H.		610		
53+30	L.H.			406	
59+75	L.H.			80	
5-	6 Misc. Const. Notes				
			1971	1869	2604

R.O.W. MARKERS AS PLACED

Station	Side	Number	Station	Side	Number
1726+55	Rt. & Lt.	2	1836+29	Rt. & Lt.	2
1749+02	Rt.	1	1837+30	Rt. & Lt.	4
1749+04	Rt.	1	1850+10	Lt.	2
1750+30	Rt.	1	1857+15	Rt.	1
1750+30	Rt.	1			
1752+00	Rt. & Lt.	2			
1770+86	Rt. & Lt.	2	See Page 13 Misc. Const. Notes		
1805+37	Rt.	1			
1805+37	Lt.	1			
1815+49	Rt.	1			
1815+50	Rt.	1			
1818+65	Rt.	2			
1818+85	Lt.	2			
1832+00	Rt. & Lt.	2			
			TOTAL		29